



Project Name: TCL&P Facilities HVAC Improvements

	D&W Mechanical		Hurst Mechanical		John E. Green Company	
<b>SERVICE</b>						
Hall Street	\$	41,640.00	\$	21,421.00	\$	41,000.00
Hall Street Finishing Work	\$	1,000.00	\$	5,000.00	\$	-
Hall Street Subtotal	\$	42,640.00	\$	26,421.00	\$	41,000.00
Hastings Street	\$	78,850.00	\$	102,614.00	\$	74,500.00
Hastings Street Finishing Work	\$	1,500.00	\$	5,000.00	\$	-
Hastings Street Subtotal	\$	80,350.00	\$	107,614.00	\$	74,500.00
Discount If Projects Combined	\$	-	\$	(2,000.00)	\$	(1,500.00)
Bond Pricing	\$	1,000.00	\$	1,200.00	\$	1,602.00
<b>TOTAL BID PRICE</b>	\$	<b>123,990.00</b>	\$	<b>133,235.00</b>	\$	<b>115,602.00</b>

This is to certify that at 12:00PM, local time on Friday, April 12, 2018, the bids tabulated herein were publicly opened and read.

Traverse City Light & Power

By:

  
\_\_\_\_\_  
Jacob Hardy, Energy Technician